
 

 

 

                        NOTICE TO CONTRACTORS 
 

 

CALL ORDER 600 

STATE PROJECT NO.   RD-80-3(1044) 

LOCATION: I-80, SUTHERLAND WEST 

COUNTIES: LINCOLN 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
July 30, 2009      .  At that time the bids will be opened and read for 
SPECIALTY 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  SPECIALTY 
  Length: 6.8 MILES 
  START DATE 09/08/2009    WORKING DAYS    30 
  Price Range $          0 to $    500,000 
 

  Plans and specifications may be seen beginning July 07, 2009      at the Lincoln 
Central Office and July 13, 2009      at the District Engineer's Office at NORTH PLATTE 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING OR STANDARDS)                          4   SHEETS   $   1.00 
STANDARD PLANS                                              4   SHEETS   $   1.00 
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

    SHEET NO. 
 

    1      TITLE PAGE 
    2-T    TYPICAL CROSS SECTIONS 
    2-S    SUMMARY OF QUANTITIES  
    3      TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE  
           (FREEWAY-INTERSTATE) 
 

    STANDARD PLANS   
 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      922-R7    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  
 

   GROUP 8 SPECIALTY 
 

BARRICADE, TYPE II                                   6,000 BDAY 
BARRICADE, TYPE III                                    274 BDAY 
TEMPORARY SIGN DAY                                     360 EACH 
SIGN DAY                                             1,525 EACH 
FLASHING ARROW PANEL                                    30 DAY 
FLAGGING                                                10 DAY 
MOBILIZATION                                     LUMP      LUMP 
SEALING CRACKS                                         582 LF 
SEALING JOINTS                                     305,505 LF 
 


